ADDENDUM NO. 1
TO THE

DRAWINGS AND SPECIFICATIONS

FOR THE
WEST BLOOMFIELD ROAD SIDEPATH, INTERSECTION, AND SIGNAL IMPROVEMENTS
PROJECT
IssueD FROM: CITY HALL AT THE SHOWERS BUILDING

Post Office Box 100
401 North Morton Street
Bloomington, Indiana 47404

ISSUE DATE: October 1, 2015
BID DATE: October 6, 2015

This Addendum No. 1, to the drawings and specifications shall supplement, amend and
become a part of the bidding documents, plans, and specifications. All bids and
construction contracts shall be based on these modifications to the original contract
documents. :

ITEM No. 1: The letting date shall remain October 6, 2015. Bids are due by 4:30 pm in the

Planning and Transportation Department, Suite 130, 401 North Morton Street,
Bloomington, Indiana.

ITEM No. 2: All disturbed areas shall be sodded.

ITem NoO. 3: Where the width of the roadway allows, contractor shall maintain two way traffic

on Bloomfield Road during work. Contractor shall utilize cones/barrels and proper
signage and tapers (per MUTCD) to divert traffic around work zone. Contractor may use
turn lanes/"suicide lanes” to divert traffic around active work zone if appropriate MUTCD
compliant devices and tapers are provided upon approval by the City. Where the
roadway is too narrow to maintain two way traffic during work, Contractor shall maintain
one lane of traffic around work zone utilizing flaggers to control traffic flow. Proper
signage (per MUTCD) shall be maintained while flagging traffic.

ITeEM NO. 4: All areas of Asphalt Sidepath on the project shall be 2" (220#/syd) of Bituminous

Surface, over 2” (220+#/syd) of Bituminous Base, over 7” Compacted Aggregate Base,
Size no. 53, over Compacted Subgrade.
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ITEM NO. 5:

Any and all improved surface areas that specify using Subgrade Treatment Type

IB, shall instead use Subgrade Treatment IIIA.

ITEM No. 6:

The intermediate completion date for the new traffic signal and the new

driveway for the Twin Lakes Recreation Center has been changed to January 31, 2016.
The traffic signal and new driveway shall be in functional condition by this date. If the
traffic signal and new driveway are not in functional condition by January 31, 2016, the
Contractor is subject to liquidated damages per the Contract and General Conditions
included with the bidding documents.

The project in whole, shall be completed in 180 calendar days. For work on the
sidepath and other areas of the project, excluding the traffic signal and new Twin Lakes
Recreation Center driveway, calendar days will not be counted during the months of
December, January, February, and March if the Contractor chooses not to work during
those months. '

ITeEM NoO. 7:

The Supplemental Unit Price Sheet has been addended to include unit pricing for

Rock Excavation and Class X Excavation. The addended Unit Price Sheet has been -
included with this document. Submit the updated Unit Price Sheet with Bid.

ITEM NoO. 8:

Contractor shall include 12 cubic yards of undistributed Class X Excavation in

Lump Sum Bid based on the unit price provided on the supplemental unit price sheet.
Class X Excavation quantity shall be recorded and amount under 12 cubic yards shall be
subtracted from final payment.

ITem NoO. 9:

Include the following items and information in the Lump Sum Bid for the

installation of the new traffic signal at Rolling Ridge Way:

Detection shall be Sensys Puck Detectors and have Sensys radio

Include side street (Rolling Ridge and Twin Lakes Access) stop bar detection in all
approach lanes

Econolite ASC/3 Controller

Flashing Yellow Arrow compatible Malfunction Management Unit (MMU)

Radio antenna for Aries system (Yagi)

POLARA Accessible Pedestrian Signals (APS)

Pedestrian indication with International Symbols (Countdown)

DIALIGHT 15 year LED Traffic Signal Modules

Traffic Signal Backplates should be provided and installed with all three and four-section
signal heads

Include a power supply unit capable of handling surges and spikes present in normal
utility power. Provide up to 12 hours battery backup during power outages and have
capabilities of being remotely monitored.

Galvanized steel strain poles

Work shall consist of furnishing any additional equipment and materials necessary for
signal operation in accordance with the latest revision of the Indiana Department of
Transportation Standards and Specifications
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e All work and materials shall be consistent with MUTCD and PROWAG requirements.

e The Contractor shall notify the City three (3) work days prior to the signals being placed
in full operation. The Contractor shall not activate the signal system on a Friday,
Saturday, Sunday, or holiday, or the day before a holiday.

Addendum 1 Page 3 of 4 10/1/2015



CERTIFIED BY:

L ANDREW CIBOR, PE, PTOE
CITY OF BLOOMINGTON

STATE OF INDIANA

Acknowledge receipt of the addendum by submitting a signed copy with your bid
proposal.

RECEIVED BY:  CONTRACTOR (FIRM AND ADDRESS)

SIGNATURE: DATE:

PRINTED NAME:

TITLE:
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West Bloomfield Road Sidepath, Intersection, and Signal Improvements
Project

Supplemental Unit Prices

For
Additions/Deductions*

Item Description Unit Unit Price
1. Sodding SYS

2. Topsoil CYS

3. Common Excavation CYS

4. Sidewalk, Concrete- 4” Thick SYS

5. Mulched Seeding SYS

6. Casting, Adjust to Grade EA

7. Pavement Repair (City Specification) SYS

8. Concrete Drive- 6” Thick SYS

9. Right of Way Clearing SYS

10. Tree Removal, 4” to 8” EA

11.  Tree Removal, Over 8 to 127 EA

12. Tree Removal, Over 127 to 24” EA

13. Tree Removal, Over 24” to 36” EA

14. Tree Removal, Over 367 EA

15. Sidepath, Asphalt- (2” Base, 2” Surface) SYS




Supplemental Unit Price Sheet Continued

Item Description Unit Unit Price

16. Concrete Curb- (20” Curb, 8” Exposed) LF

17. Compacted Aggregate, No. 53 TON

18. Class X Excavation CYS

19.  Rock Excavation (per INDOT standards)  CYS

* All prices shall reflect installation as shown on the plans or as stated in the specifications, and shall be authorized by
an approved change order prior to installation/deletion.




